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CONTRACT 
FOR SOIL REMEDIATION 

 
 FORMER LEELANAU COUNTY GOVERNMENT COMPLEX SITE 

LELAND, MI 
 

MAY 26, 2016 
 
1. Site:   

Former Leelanau County Government Complex Site 
301 E. Cedar Street 
Leland, Michigan  49682 

2. Owner: 
Leelanau County Brownfield Redevelopment Authority (LCBRA) 
8527 E. Government Center Drive, Suite 108 
Suttons Bay, Michigan 49682 
c/o Trudy Galla ‐ Director 
Email:  tgalla@co.leelanau.mi.us 
Office:  231.256.9812 

 
3. Project Contacts: 
      Environmental Oversight Consultant and LCBRA Authorized Agent         

Erik Peterson           
Project Manager – Hydrogeologist     
Envirologic Technologies, Inc.       
2960 Interstate Parkway         
Kalamazoo, Michigan 49048       
Email:  epeterson@envirologic.com     
Office:  269.342.1100 / Cell:  269.615.1011   
 

4. Contractor:   
XX 
 

5. Introduction and General Scope of Project 
The subject property is the Former Leelanau County Government Complex site located at 301 
E. Cedar St., Leland, Michigan. The property is situated within an area of primarily residential 
development within Leland.  The Leland River defines the western property boundary.  The 
property currently consists of multiple separate legal parcels occupying a combined 
approximately 2.8 acres. It is currently owned by the Leelanau County Brownfield 
Redevelopment Authority (LCBRA). In 1882, Leelanau County started to use the Government 
Complex for various government offices. As of September 2007, the buildings located on the 
site were in the process of being vacated; the County had completely moved operations from 
the property by early February 2008.  All former County buildings have been razed and the 
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site is currently vacant; with the exception of the historic Old County Jail which will remain 
subsequent to redevelopment. 
 
The LCBRA has entered into a purchase agreement for the sale of the property to be 
redeveloped with private residences.  
 
Environmental assessments of the site have identified metals impact to shallow soils at select 
locations.   The identified contaminant conditions represent a hindrance to the proposed 
residential redevelopment of the site.   
 
The remedial project involves the excavation of the upper 3 feet of shallow soils from within 
four future residential lots (Decision Units) and six additional “hot spots” where metals have 
been identified at concentrations in excess of MDEQ Residential cleanup criteria.  The 
excavated soils will be transported and disposed at Glen’s landfill and the pre‐excavation site 
elevations will be restored through the placement of clean sand backfill, topsoil, and seeding. 
 
A Bid Specifications document has been prepared detailing the scope of required activities. 
 
The Leelanau County Brownfield Redevelopment Authority (LCBRA) has designated 
employees of Envirologic Technologies, Inc. as Authorized Agents to sign any necessary waste 
profiles and disposal manifests, and to act on their behalf during implementation of this 
project.  Any communications to the LCBRA shall be conducted through Envirologic. 
 
This Contract is provided to XX.   
 

6. Pre‐Contract Site Inspection 
The contractor is permitted to conduct an inspection of the grounds prior to execution of this 
contract and attest that they are familiar with the site conditions, project requirements and 
goals.  
 

7. Statement of Qualifications 
XX will present a Statement of Qualifications for their company and subcontractors that 
satisfies the requirements of Attachment B: Statement of Qualifications prior to award of this 
Contract.   

 

8. Description of Services 

A. Soil Remediation 
This project is subject to the terms and conditions of Davis‐Bacon.  The Contractor shall 
provide appropriate signage, payroll forms, and access to personnel as detailed in the Bid 
Specification in support of Davis‐Bacon compliance. 
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XX will provide a lump sum cost for all notifications, mobilization, labor, equipment, materials, 
and other tasks necessary to excavate, load, and transport soils within the identified remedial 
areas to Glen’s landfill.  Also, XX will provide a unit rate cost for all notifications, mobilization, 
labor, equipment, materials and other tasks necessary to excavate, load, and transport an 
additional 1 foot of soils within remedial areas where initial verification sampling results 
indicate the continued presence of contaminants of concern in excess of MDEQ Residential 
cleanup criteria (as identified by Envirologic).  Tipping fees from Glen’s landfill will be invoiced 
directly to the Leelanau County Brownfield Redevelopment Authority.  Subsequent restoration 
of pre‐excavation elevations will be completed through the placement of clean sand backfill, 
topsoil, and seeding. 

 
Contractor Responsibilities 

1. The contractor shall comply with all specifications related to completion of this project 
as described below and as presented in Attachment A: Bid Specifications.   

2. The project specifications are the responsibilities of the Contractor. The LCBRA or their 
authorized agent will approve in writing, prior to starting the project, any proposed 
deviations from the specifications. The information, which may be used to assist the 
Contractor in formulating his/her Contract Amount, is presented for informational 
purposes only and shall be verified by the Contractor or his/her representative upon 
submittal of the Contract.  

3. The Contractor is responsible for verifying all quantities and for removing all impacted 
soils to the designated depths. No adjustment to remedial costs will be permitted based 
on the Contractor’s failure to adequately establish the quantities of soils requiring 
removal or required backfill/topsoil to restore pre‐excavation elevations.    

4. The Contractor shall be required to furnish all labor, materials, employee training, 
services, insurance and equipment necessary to carry out the excavation, loading, and 
transport of soils to Glen’s Landfill as well as the subsequent restoration of the pre‐
excavation elevations through the placement of clean backfill and topsoil with seeding as 
described in the Bid Specifications. 

5. The Contractor will conduct necessary repairs to sidewalks that may be damaged during 
the completion of field operations.   

6. The Contractor is responsible for the restoration, to the satisfaction of the property 
owner, of any damage to the Old County Jail building during remedial activities.   

 

9. Examination of Documents and Site 

The Contractor is responsible for reviewing these documents, investigating applicable 
regulatory requirements pertinent to the proposed work, and inspecting the site. The 
Contract shall include all costs incurred in complying with the requirements of the Bid 
Specifications, applicable regulatory requirements, and in addressing all site conditions and 
constraints. Items and specifications that are necessary to complete the requested services, 
but may have been omitted from the Bid Specifications should be included in the Contract 
cost.   
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A copy of the contractors Health and Safety Plan is to be submitted to Envirologic prior to 
conducting site work.   

The contractor must respond to all items requested. Failure to provide all of the information 
required may result in rejection of Contract. 

 

10. Type of Contract 

The successful bidder shall execute a contract with Envirologic Technologies, Inc. for the price 
per this Contract. 

   

11. Submittal, Receipt And Acceptance of Contract 

The Contract cost will be a lump sum amount to excavate soils, load, and transport to Glen’s 
Landfill with subsequent restoration of pre‐excavation elevations through placement of clean 
backfill, topsoil and seeding.  The potential completion of an additional 1 foot of excavation, 
load, and transport of materials, based upon verification sampling as identified by Envirologic, 
will be completed on a unit rate basis.   

The Contract shall be completed in ink or by typewritten on the following Contract Form.  A 
Contract submitted on other than these forms may be rejected.  

The Contract will be evaluated on the basis of quoted cost, number of days necessary to 
complete the work, as well as other financial and performance criteria of the Contractor. 
Envirologic Technologies, Inc. and the Leelanau County Brownfield Redevelopment Authority, 
collectively and individually, reserve the right to reject the Contract and to negotiate contract 
terms.  

Final award of a contract will be predicated on finalization of a complete contract with 
Envirologic Technologies, Inc. 

The signed Contract shall be submitted via email to Erik Peterson of Envirologic 
Technologies, Inc. (epeterson@envirologic.com) no later than June 17, 2016.      

The Contract will be awarded on/or before June 20, 2016.  

 

12. Work Schedule 

Unless an alternate schedule is approved by Envirologic, the successful bidder will commence 
the work immediately upon contract award; anticipated to be June 20, 2016. All work 
including site restoration shall be completed within the “Number of Days to Project 
Completion” as noted on the Contract Completion Schedule. The field activities shall be 
completed no more than 15 business days from contract award.  If the Contractor is delayed 
at any time in progress of the work by changes ordered in the work, fire, abnormal or adverse 
weather conditions not reasonably anticipatable, or by other causes which Envirologic 
Technologies, Inc. determines may justify the delay, then the contract time shall be extended 
for such time as Envirologic Technologies, Inc. may determine to be reasonable. 



SAMPLE CONTRACT 

Contract for Soil Remediation 
Former Leelanau County Government Complex, Leland, MI 

13. Insurance 

The Contractor will be required to meet minimum insurance requirements including a 
comprehensive general liability policy with a minimum limit of $1,000,000 per occurrence; 
automobile liability insurance with a minimum limit of $1,000,000 per person per occurrence; 
pollution liability with a minimum limit of $1,000,000, worker’s compensation insurance; and 
any additional insurance as may be required by applicable laws, ordinances or governmental 
orders, rules, and regulations. The Contractor and each subcontractor shall provide at its own 
cost any additional insurance which is required by law or which it considers necessary to 
conduct the requested services.  
 
The Contractor agrees to name Envirologic Technologies, Inc. and the Leelanau County 
Brownfield Redevelopment Authority as additional insured on its Comprehensive General 
Liability and Contractors/Pollution Liability insurance policies. Insurance certificates shall be 
submitted to Envirologic upon award of this contract.      
 

14. Submittals 

The following document must be submitted with the bid. 

 Pricing Sheet 

 Document 00 434, Wage and Equipment Rate Form 

 Document 00 4516, Contractor’s Qualification Form – General Business Information 

 Document 00 4356 – Equal Opportunity Statement 

 Copy of Drug‐Free Work Place Policy/Program 

 Copy of Affirmative Action Program 

 

The following documents must be submitted prior to execution of the contract: 

 Sub‐Contractor Services Agreement 

 Health and Safety Plan 

 Insurance Certificate  
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15. Contractor’s Representations and Acceptance of Contract Conditions  

The undersigned Contractor, having read and examined this contract dated May 26, 2016, and 
any and all other documents related to the project including the following attachments and/or 
addendums: 

Attachment Number:          Date 
Attachment A: Bid Specifications      May 26, 2016 

  Attachment B: Statement of Qualifications    NA 
  Attachment C: Equal Opportunity Statement  NA 
   
 

hereby proposes to complete everything required to be performed in strict conformity with 
the requirements of this Contract, including but not limited to all local, state and federal rules 
and laws and to provide and furnish all equipment, labor and materials necessary to complete 
in a professional manner all required services as set forth herein for the cost presented in this 
Contract. 

The Contractor has visited the site and become familiar with and is satisfied as to the general, 
local, and site conditions that may affect cost, progress, and performance of the work 
requested.  

The Contractor has carefully studied the information provided in the Bid Specifications as well 
as information gained from thoroughly touring the project site.   

The Contractor acknowledges that they have investigated and satisfied themselves as to the 
conditions that affect the project including but not limited to the lack of access to water, 
electricity and other utilities, and the relative difficulty of the excavation and backfill 
operation. Any failure of the Contractor to be acquainted with the available information will 
not relieve them of the responsibility of estimating properly the difficulty or cost of 
successfully performing the work. 

The Contractor is familiar with and is satisfied as to all laws and regulations that may affect 
cost, progress, and performance of the Work. 

The Contractor is aware of the general nature of work to be performed by the Owner and 
others at the site that relates to the requirements indicated in the Bid Specifications. 

The Bid Specifications is generally sufficient to indicate and convey understanding of all terms 
and conditions for the performance of the work for which this Contract is submitted. 

The Contractor proposes and agrees, if this Contract is accepted, to enter into a contract with 
Envirologic Technologies, Inc. and to perform and complete all of the work for the Contract 
price and within the scheduled time specified. The Contractor’s terms or conditions, which 
may be submitted with this bid, shall have no effect. In affixing signatures hereon, the 
Contractor acknowledges that they have visited the site and carefully examined the Bid 
Specifications and considered all factors affecting the work, including items and specifications 
that are necessary to complete the requested services but that may be absent from the 
project documents. 
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The undersigned Contractor hereby declares that the following list states any and all 
additions, variations and exceptions to the requirements of the Bid Specifications and that it is 
the intent of this Contract that the work will be performed in strict accordance with such 
requirements except as fully delineated below. 

The undersigned Contractor hereby declares that the following list includes any and all 
subcontractors that are incorporated in the performance of the work and that the work will 
be performed by the subcontractor in strict accordance with the requirements stated herein. 

Subcontractor Name            Address 

 

_________________________________    _________________________________ 

 

_________________________________    _________________________________ 

 
 

This Representation and Acceptance of Contract Conditions is Approved By:      
 

XX 
 
 
_____________________________________________________________________  
                        Authorized By [Printed and Signed] / Date            
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16. Project Completion 

A.  All field work shall be completed 15 business days from award of Contract. 
 
B.  The Contractor will submit written notification to the Oversight Consultant that the 

project is substantially complete. The Contractor shall submit guarantees and statements, 
other warranties, all manifests and weight tickets not previously submitted, laboratory 
analytical data, and other applicable documentation to the Oversight Consultant. 

 

C.  A post elevation restoration/seeding inspection of the site shall be conducted by the 
Oversight Consultant with the Contractor and verified by the Owner. Deficiencies 
identified during the inspection shall be rectified at no added expense to the Owner. 

 

D.  Upon correction of identified deficiencies, if any, the Oversight Consultant will schedule a 
Project Close‐Out Meeting with the Contractor. Prior to this meeting, the Contractor will 
provide to the Oversight Consultant: 

 

 Contractor’s Affidavit of Payment of Debts and Claims  

 Contractor’s Affidavit of Release of Liens 

 A final Statement of Account, reflecting all adjustments, including: 
1.  Original contract sum 
2.  Additions and deductions resulting from: 

a.  Previous change orders 
b.  Work not performed and other adjustments 
c.  Deductions for uncorrected work 
3.  Total contract sum, as adjusted 
4.  Previous payments 
5.  Sum due the Contractor 
 

E.  Upon receipt of request for final payment, the Oversight Consultant will review the 
request to determine if the project is substantially complete. If so determined, the 
Oversight Consultant will approve the final payment request within seven calendar days, 
or provide the Contractor with written notice stating why the request was not approved. 

 
F. The successful bidder understands that this project is being funded by an EPA Brownfield 
  Cleanup Loan issued by the Environmental Protection Agency. The invoice for the project 
  will be submitted to the LCBRA for review and approval.  Payment terms will be no more 
  than sixty (60) days from receipt of approved invoice and associated documentation. 
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CONTRACT 
 

SOIL REMEDIATION 
FORMER LEELANAU COUNTY GOVERNMENT COMPLEX SITE 

301 E. CEDAR STREET 
LELAND, MICHIGAN 

LUMP SUMP 

Item  Price ($) 
1. Decision Units DU‐1A, DU‐3A, DU‐6A, and six 10 ft. x 10 ft. “hot spots”: 
Excavation of contaminated soil to 3 ft. Excavation of cyanide “hot spot” 
to be completed to depth of 5 ft., load and transport contaminated soil 
to Glen’s Landfill for disposal (landfill to invoice Owner directly), 
elevation restoration involving placement of clean backfill with 
compaction, placement of 0.5 ft. of topsoil, placement of grass seed mix, 
and associated project requirements.   

 

2. Decision Unit DU‐10: 
Excavation of contaminated soil to 3 ft., load and transport contaminated 
soil to Glen’s Landfill for disposal (landfill to invoice Owner directly), 
elevation restoration involving placement of clean backfill with 
compaction, placement of 0.5 ft. of topsoil, placement of grass seed mix, 
and associated project requirements. 

 

3. Down time (By Change Order) 
Dailey rate for down time:$_______________ 
Assume up to five (5) continuous week days for down time waiting for 
laboratory analysis from samples at the base of the excavations. 

 

4. Performance and Labor/Materials Bond.   

TOTAL   

 
UNIT RATE 

Item  Price ($)/cubic yard 

1. Excavation of additional 1 ft. of shallow soil from select remedial 
areas. 
At direction of Envirologic Technologies, Inc. complete the 
excavation, load and transport to Glen’s Landfill of 1 additional 
foot of contaminated soil from within remedial areas where 
sampling results indicate the continued presence contaminants in 
excess of MDEQ Residential cleanup criteria. Glen’s Landfill to 
invoice LCBRA directly for tipping fees. Elevation restoration 
involving placement of clean backfill with compaction, placement 
of 0.5 ft. of topsoil, placement of grass seed mix, and associated 
project requirements.   
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The above Not To Exceed Lump Sum Cost, Unit Rate Cost, and the following Completion 
Schedule shall remain in effect until satisfactory completion of the project. Written Change 
Orders will only be authorized by the Oversight Consultant and shall be requested prior to 
implementation of any additional service that must be conducted to accomplish the 
requested services. Change Orders will only be authorized for conditions that would have 
not been reasonably expected to have been encountered. The Contractor accepts all of the 
Terms and Conditions of this Project Specification Manual. 
 
This contract will be awarded on/or before June 20, 2016. Unless an alternate schedule is 
approved by Envirologic, the undersigned will commence the work immediately once a 
contract is awarded. All work including shall be completed within the “Number of Days to 
Project Completion” as noted above.  
 
Upon satisfactory completion of the project, the contractor shall submit one invoice for the 
work listed in this Contract.     
 
This Contract is Presented By:     XX 
 
_____________________________________________________________________  
                        Authorized By [Printed and Signed] / Date                               
 
 
This Contract is Accepted By:      XX 
 
 
_____________________________________________________________________  

Authorized By [Printed and Signed] / Date                               
                                                                                                  



SAMPLE CONTRACT 

Contract For Soil Remediation 
Former Leelanau County Government Complex, Leland, MI 

 

CONTRACT COMPLETION SCHEDULE 
 

SOIL REMEDIATION PROJECT 
FORMER LEELANAU COUNTY GOVERNMENT COMPLEX SITE 

301 E. CEDAR STREET 
LELAND, MICHIGAN 

 
 

 
Number of workdays to complete project   

 
Number of shifts to complete project   

 
Number of shifts per day   

 
Length of each shift in hours   

 
Number of workers per shift   

 
Will you be utilizing any subcontractors for activities on this 
job (Y/N)? If yes, please specify subcontractors name, 
contact information and project role. 

 

 
Please note: If you intend to utilize a subcontractor for any activities you are required to fill out 
all information on the subcontractor in full detail as described in Section 15: Contractor’s 
Representations and Acceptance of Contract Conditions.  You may be requested to submit 
additional information upon review of the bid documents. 

 
The undersigned has indicated that the total number of workdays to complete the project is 
_________.  The undersigned agrees that a penalty of $1,500 per day will be deducted from the 
Extended Lump Sum total for each day above this total number of workdays.   

 
 

This Contract Completion Schedule is Presented By:    
   

XX 
 
 
_____________________________________________________________________  
                        Authorized By [Printed and Signed] / Date                               

                                                               
 

 
 



SAMPLE CONTRACT 

Contract For Soil Remediation 
Former Leelanau County Government Complex, Leland, MI  

 
 
 
 
 
 
 
 
 
 

ATTACHMENT A 

BID SPECIFICATIONS 



 
 
 
 
 
 
 
 

BID SPECIFICATIONS 
 

FOR 
 

IMPLEMENTATION OF U.S. EPA BROWNFIELD SOIL REMEDIATION AT 
FORMER LEELANAU COUNTY GOVERNMENT COMPLEX 

301 E. CEDAR ST. 
LELAND, MICHIGAN 

 
 
 

Prepared for Property Owner: 
 

Leelanau County Brownfield Redevelopment Authority (LCBRA) 
8527 E. Government Center Drive, Suite 108 

Suttons Bay, Michigan 49682 
 

Prepared with the Assistance of: 
Envirologic Technologies, Inc. 

2960 Interstate Parkway 
Kalamazoo, Michigan 49048 

(800) 272‐7802 
 
 
 

May 26, 2016 
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BID FORM 
 

 
Implementation of U.S. EPA Brownfield Cleanup Loan  

at 
Former Leelanau County Government Complex Site 

301 E. Cedar St. 
Leland, Michigan 

 
 
 

This Bid is submitted to: 
 

Envirologic Technologies, Inc. 
2960 Interstate Parkway 

Kalamazoo, Michigan 49048 
Project Manager – Erik Peterson 

(800) 272‐7802 
 
 
 



BID SPECIFICATIONS  
FOR IMPLEMENTATION OF U.S. EPA CLEANUP GRANT 

FORMER LEELANAU COUNTY GOVERNMENT COMPLEX, LELAND, MICHIGAN 
 

 2

Introduction and General Scope of Project 
The subject property is the Former Leelanau County Government Complex site 
located at 301 E. Cedar St., Leland, Michigan. The property is situated within an area 
of primarily residential development within the Village of Leland.  The Leland River 
defines the western property boundary.  The property currently consists of multiple 
separate legal parcels occupying a combined approximately 2.8 acres. It is currently 
owned by the Leelanau County Brownfield Redevelopment Authority (LCBRA). In 
1882, Leelanau County started to use the Government Complex for various 
government offices. As of September 2007, the buildings located on the site were in 
the process of being vacated; the County had completely moved operations from 
the property by early February 2008.  All former County buildings have been razed 
and the site is currently vacant; with the exception of the historic Old County Jail 
which will remain subsequent to redevelopment. 
 
The LCBRA has entered into a purchase agreement for the sale of the property to be 
redeveloped with private residences.  
 
Environmental assessments of the site have identified metals impact to shallow soils 
at select locations.   The identified contaminant conditions represent a hindrance to 
the proposed residential redevelopment of the site.   
 
The remedial project involves the excavation of the upper 3 feet of shallow soils 
from within four future residential lots (Decision Units) and six additional “hot spots” 
where metals have been identified at concentrations in excess of MDEQ Residential 
cleanup criteria.  The excavated soils will be transported and disposed at Glen’s 
landfill and the pre‐excavation site elevations will be restored through the 
placement of clean sand backfill, topsoil, and seeding. 
 
This Bed Specifications document has been prepared detailing the scope of required 
activities. 
 
The Leelanau County Brownfield Redevelopment Authority has designated 
employees of Envirologic Technologies, Inc. as Authorized Agents to sign any 
necessary waste profiles and disposal manifests, and to act on their behalf during 
implementation of this project.  Any communications to the LCBRA shall be 
conducted through Envirologic. 
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DOCUMENT 00 4343 

WAGE AND EQUIPMENT RATES FORM 
 

Soil Remediation – Former Leelanau County Government Complex Site, Leland, 
Michigan 

 
 

CONTRACTOR’S PERSONNEL AND EQUIPMENT RATES 
 
To be attached by CONTRACTOR for potential time and material work after award as 
well as for Change Order pricing. 
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DOCUMENT 00 4516 
 

CONTRACTOR’S QUALIFICATION FORM – GENERAL BUSINESS INFORMATION 
 
Contractor’s Name:  ____________________________________________ 
 

1. Experience Modification Rate (EMR) Number  2013 ____ 2014 ____2015____ 
 

2. Standard Bonding Capacity:    _________________________________ 
 

3. Maximum Bonding Capacity:    _________________________________ 
 

4. General Liability – Standard Insurance Limit:_______________________________ 
 

5. General Liability – Maximum Insurance Limit: _____________________________ 
 

6. Standard Auto – Standard Insurance Limit: ________________________________ 
 

7. Standard Auto – Maximum Insurance Limit: _______________________________ 
 

8. Contractor’s Pollution Liability – Maximum 
Insurance Limit        ___________________________________ 
 

9. Firm shall provide the proposed project manager’s/site superintendent’s resume 
demonstrating experience with this type of work.       
 

10. This project is subject to the prevailing wage requirements of the Davis Bacon Act. 
 
11. Number of employees on the payroll of the bidding contractor with: 

 
a. 40‐hour training under OSHA 29 CFR 1910.120    _________________ 

 
b. Current refresher training under OSHA 29 CFR 1910.120 ___________ 

 
c. Lead Awareness Training ____________________________________ 

 
d. Site Supervisor Training under OSHA 29 CFR 1910.120_____________ 

 
On site workers must have a current 40‐hour HAZWOPER Training Certificate 

 
Number of employees on the payroll of the bidding contractor with 
all of the training listed above: _________________________________ 
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DOCUMENT 00 4536 

 
FORMER LEELANU COUNTY GOVERNMENT COMPLEX SITE ‐ SOIL REMEDIAITON 

 
LELAND, MICHIGAN 

 
 

EQUAL OPPORTUNITY STATEMENT 
 
 

To Whom It May Concern: 
 
It is the publicly stated policy of                                                             not to discriminate 
against any employee, applicant for employment, contractor, or material supplier, 
because of race, religion, national origin, ancestry or sex. With regard to employment, 
such nondiscrimination includes, but is not limited to, our (my) policies of recruitment, 
recruitment advertising, selection for apprenticeships or other training, rates of pay, 
promotion, transfer, layoff or termination. 
 
In all advertising for employment, subcontractors, or suppliers we (I) shall state all 
applicants or respondents will receive consideration without regard to race, religion, 
color, national origin, ancestry, or sex. 
 
We (I) understand that any contract for the cleanup of the Former Leelanau County 
Government Complex site shall be in consideration of our maintaining the above‐
mentioned nondiscrimination policy. 
 
We (I) understand that we (I) may be required to submit further information covering 
the race, color and work classification for our employees and those of subcontractors to 
be employed on this project. 
 
NAME OF BIDDER (COMPANY) __________________________________________ 
 
SIGNATURE:    __________________________________________________________ 
 
NAME (PRINTED):______________________________________________________ 
 
TITLE  _________________________________________________________________ 
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Bid Recipient 
 
 

ARTICLE 1 – BID INFORMATION 
 
1.01 This Bid is submitted to: 
 

A.  Envirologic Technologies, Inc. – Authorized Agent of The Leelanau County 
  Brownfield Redevelopment Authority (LCBRA).  
 
B.  Sealed bids are due to Envirologic by June 17, 2016 at 4:00 p.m. 
  Sealed and labeled bids may be mailed or hand‐delivered to: 
 
  Envirologic Technologies, Inc. 
  2960 Interstate Parkway 
  Kalamazoo, MI  49048 
  Attention: Erik Peterson – Project Manager 
 
  An on‐site Pre‐Bid Meeting will be held at 1:00 p.m. June 9, 2016. 
   
  Bids will be opened and read aloud at 4:00 p.m. June 17, 2016. 
 
  The winning bidder will be announced June 20, 2016. 
 
C. Questions regarding the bid document will be accepted prior to the Pre‐

Bid Meeting and until June 13, 2016 in writing and can be directed to: 

Erik Peterson 
Envirologic Technologies, Inc. 
(269) 342‐1100 
Email: epeterson@envirologic.com 
 
Questions and answers will be distributed to all bidders requesting a bid 
package on June 15, 2016. 

 
1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into 

an Agreement with Envirologic Technologies, Inc. in the form included in the 
Bidding Documents to perform all Work as specified or indicated in the Bidding 
Documents for the prices and within the times indicated in this bid and in 
accordance with the other Terms and Conditions of the Bidding documents. 
 
The three lowest responsive bidders may be invited to participate in an 
interview, at which time they will be able to answer Envirologic Technologies, 
Inc.’s questions and to further discuss their approach to this project. 



BID SPECIFICATIONS  
FOR IMPLEMENTATION OF U.S. EPA CLEANUP GRANT 

FORMER LEELANAU COUNTY GOVERNMENT COMPLEX, LELAND, MICHIGAN 
 

 7

1.03 The undersigned Bidder proposes and agrees to obtain a Performance and 
Labor/Materials Bond for project activities. 
 

ARTICLE 2 – BIDDER’S ACKNOWLEDGEMENTS 
 
2.01  Bidder accepts all of the Terms and Conditions of the Instructions to Bidders 

including, without limitation, those dealing with the disposition of Bid security. 
This Bid will remain subject to acceptance for 90 days after the Bid opening, or 
for such longer period of time that Bidder may agree in writing upon request of 
Envirologic Technologies, Inc. 

 
ARTICLE 3 – BIDDER’S REPRESENTATIONS   
 
3.01 In submitting this Bid, Bidder represents that: 

 
A.  Bidder has examined and carefully studied the Bidding Documents, other 

related data identified in the Bidding Documents, and the following 
Addenda, receipt of which is hereby acknowledged (list addenda by 
Addendum Number and Date): 
 
  Addendum No.      Addendum Date 

    _______________________    ______________________ 
  _______________________    ______________________ 

    _______________________    ______________________ 
 
B. Bidder has visited the Site and become familiar with and is satisfied as to the 

general, local, and site conditions that may affect cost, progress, and 
performance of the Work. 

C. Bidder is familiar with and is satisfied as to all laws and regulations that may 
affect cost, progress, and performance of the Work. 

D. Bidder has carefully studied the information provided in the Bidding 
Documents, as well as information gained from thoroughly touring the 
project site. 

E. Bidder has considered the information known to Bidder; information 
commonly known to contractors doing business in the locality of the Site, 
information and observations obtained from visits to the Site; the Bidding 
Documents; and the Site‐related reports and drawings identified in the 
Bidding documents, with respect to the effect of such information, 
observations, and documents on (1) the cost, progress, and performance of 
the Work; (2) the means, methods, techniques, sequences, and procedures 
to be employed by Bidder, including applying the specific means, methods, 
techniques, sequences, and procedures expressly required by the Bidding 
documents; and (3) Bidder’s safety precautions and programs. 
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Based on the information and observations referred to in Paragraph 3.01.E 
above, Bidder does not consider that further examinations, investigations, 
explorations, tests, studies or data are necessary for the determination of 
this Bid for performance of the Work at the price(s) bid and within the times 
required, and in accordance with the other terms and conditions of the 
Bidding documents. 
 
Bidder is aware of the general nature of work to be performed by the LCBRA 
and others at the Site that relates to the Work as indicated in the Bidding 
Documents. 
 
Bidder has given Envirologic written notice of all conflicts, errors, 
ambiguities, or discrepancies that Bidder has discovered in the Bidding 
Documents, and the written resolution thereof by Envirologic is acceptable 
to Bidder. 
 
The Bidding Documents are generally sufficient to indicate and convey 
understanding of all terms and conditions for the performance of the Work 
for which this Bid is submitted. 

 
ARTICLE 4 – BIDDER’S CERTIFICATION 
 
4.01 Bidder certifies that: 

 
A.  This Bid is genuine and not made in the interest of or on behalf of an 

undisclosed individual or entity and is not submitted in conformity with 
any collusive agreement or rules of any group, association, organization, 
or corporation. 

`    B.  Bidder has not directly or indirectly induced or solicited any other Bidder  
to submit a false or sham Bid. 

C. Bidder has not solicited or induced any individual or entity to refrain from 
bidding; and 

D. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive 
practices in competing for the Contract. For the purposes of this 
Paragraph 4.01D: 
 
1.  “Corrupt practice” means the offering, giving, receiving, or 
  soliciting of anything of value likely to influence the action of a 
  public official in the bidding process: 
 
2.  “Fraudulent practice” means an intentional representation of 

facts made (a) to influence the bidding process to the detriment 
of LCBRA, (b) to establish bid prices at artificial noncompetitive 
levels, or (c) to deprive LCBRA of the benefits of free and open 
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competition: 
 

3.  “Collusive practice” means a scheme or arrangement between 
two or more Bidders, with or without the knowledge of LCBRA, a 
purpose of which is to establish bid prices at artificial, 
noncompetitive levels; and 
 

4.  “Coercive practice” means harming or threatening to harm, 
directly or indirectly, persons or their property to influence their 
participation in the bidding process or affect the execution of the 
Contract. 

 
ARTICLE 5 – BASIS OF BID 
 

5.01 Bidder will complete the Work in accordance with the Bidding Documents for 
the following LUMP SUM BID PRICE: 

 

Item  Price ($) 
1. Decision Units DU‐1A, DU‐3A, DU‐6A, and six 10 ft. x 10 ft. “hot spots”: 
Excavation of contaminated soil to 3 ft. Excavation of cyanide “hot spot” 
to be completed to depth of 5 ft., load and transport contaminated soil 
to Glen’s Landfill for disposal (landfill to invoice LCBRA directly), elevation 
restoration involving placement of clean backfill with compaction, 
placement of 0.5 ft. of topsoil, placement of grass seed mix, and 
associated project requirements.   

 

2. Decision Unit DU‐10: 
Excavation of contaminated soil to 3 ft., load and transport contaminated 
soil to Glen’s Landfill for disposal (landfill to invoice LCBRA directly), 
elevation restoration involving placement of clean backfill with 
compaction, placement of 0.5 ft. of topsoil, placement of grass seed mix, 
and associated project requirements. 

 

3. Down time (By Change Order) 
Daily rate for down time:$_______________ 
Assume up to five (5) continuous week days for down time waiting for 
laboratory analysis from samples at the base of the excavations. 

 

4. Performance and Labor/Materials Bond.   

TOTAL   
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5.02 Bidder will complete the Work in accordance with the Bidding Documents for 
the following UNIT RATE PRICE: 
 

Item  Price ($)/cubic yard 

1. Excavation of additional 1 ft. of shallow soil from select 
remedial areas. 
At direction of Envirologic Technologies, Inc. complete the 
excavation, load and transport to Glen’s Landfill of 1 additional 
foot of contaminated soil from within remedial areas where 
sampling results indicate the continued presence contaminants 
in excess of MDEQ Residential cleanup criteria. Glen’s Landfill 
to invoice LCBRA directly.  Elevation restoration involving 
placement of clean backfill with compaction, placement of 0.5 
ft. of topsoil, placement of grass seed mix, and associated 
project requirements.   

 

 
If design modifications after Award of Contract result in increases or 
decreases of work quantities, the Contract Price is to be adjusted by Change 
Order on the basis of the unit prices set forth on Document 00 4343, Wage 
and Equipment Rate Form. 
 
Adjustment prices are subject to acceptance by Envirologic Technologies, 
Inc., and rejection of one or more adjustment prices will not invalidate 
acceptance of this Bid. 
 

ARTICLE 6 – TIME OF COMPLETION 
 
6.01  Bidder agrees that the Work will be substantially complete and will be 
  completed and ready for final payment in accordance with the Contract 
  Documents and the Agreement between Envirologic Technologies, Inc. and 
  Contractor. 
 
ARTICLE 7 – ATTACHMENTS TO THIS BID 
 
7.01 The following completed documents are to be submitted and made a condition 

of this bid: 
A. Pricing Sheet (Page 9); 
B. Document 00 4343, Wage and Equipment Rate Form; 
C. Document 00 4516, Contractor’s Qualification Form – General Business 

Information 
D. Document 00 4536 – Equal Opportunity Statement 
E. Copy of Drug‐Free Work Place Policy/Program. 
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F. Copy of Affirmative Action Program. 
 
ARTICLE 8 – BID SUBMITTAL 

 
8.01 This Bid is submitted by: 
 

SUBMITTED ON _____________________, 2016 
 
By: _____________________________________________ (firm or corporation name) 
  
By: ___________________________      (name of person authorized to sign) 
 
Title: ___________________________________________ 
 
Bidder’s Business Address:  
 
________________________________________________ 
 
________________________________________________ 
 
Phone No. _____________________________  Fax No. _________________________ 
E‐mail _________________________________ State Contractor License No. ________ 
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SECTION 01 0000 

 
PART 1 – GENERAL 
 
1.01 FIELD CONDITIONS AND DIMENSIONS 
 

A. Prior to ordering equipment or materials, preparing work plans, or 
performing work, verify site dimensions, details and conditions that may 
affect the work. No allowance of additional compensation will be 
considered for discrepancies between dimensions indicated in drawings 
or bid documents and actual field dimensions, or for failure to comply 
with this requirement. 

B. Prior to initiating remedial activities, the contractor shall utilize the 
existing provided legal survey of the property to complete staking clearly 
marking the remedial boundaries and dimensions. Additionally, the 
Contractor shall complete the placement of stakes across the areas 
subject to excavation marked to delineate existing grade. This will allow 
measurement of three vertical feet below grade from the ground surface 
in areas to be excavated. 

 
1.02 MATERIALS AND SUBSTITUTIONS 
 

A. Materials other than those specifically identified will be given equal 
consideration provided that written approval for the substitution is 
obtained from Envirologic Technologies, Inc.   

B. Assume responsibility for cost incurred by dimension changes and weight 
changes resulting from accepted substitutions. 

 
1.03 WORKMANSHIP 
 

A. Assume responsibility for project means, methods, techniques, sequence 
and procedures for coordinating the work. 

B. Provide an authorized representative at the site at all times during 
working hours to receive and execute orders by LCBRA and/or their 
authorized agent. 

 
1.04 CODE AND REGULATION COMPLIANCE 
 

A. Comply with all applicable federal, state and local codes and regulations 
relating to buildings, employment, preservation of public health and 
safety, environmental compliance, use or closure of streets and 
sidewalks, and the performance of the work. 
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B. Assume responsibility for work performed that is known or should have 
been known to be contrary to existing laws, rules or regulations and for 
failure to give such notice to the LCBRA. Bear all costs arising there from 
and hold the LCBRA and their authorized agent harmless for violations. 

 
1.05 STORAGE 
 

A. Store all materials and equipment in a neat and orderly fashion. Arrange 
materials and equipment to maintain full access to and within the site.   

 
1.06 SECURITY 
 

A. Provide an appropriate level of security for Contractor’s equipment and 
supplies. The LCBRA and their authorized agent will not be responsible 
for any damage to Contractor’s equipment or theft of any supplies. 

 
 
PART 2 – PRODUCTS 
   
  NOT USED 
 
PART 3 – EXECUTION 
 
3.01 SAFETY 
 

A. Safety is of absolute importance. Assume sole responsibility for initiating, 
maintaining and supervising safety precautions and programs associated 
with the work. Do not jeopardize the safety of the general public or those 
working on the site. 

B. Perform work in accordance with applicable Construction Safety 
Standards rules and regulations established by OSHA and MIOSHA. The 
selected firm will document that personnel conducting onsite activities 
have completed appropriate HAZWOPER training and re‐certifications. 

C. Furnish and maintain adequate barriers, signs, lights or other safety 
measures at all dangerous locations for the protection of personnel and 
the general public. Provide and erect such safety precautions in 
accordance with federal, state and local codes and requirements. 
Remove safety measures upon completion of the work. 

D. Hold the LCBRA and their authorized agent harmless from damage or 
claims arising out of injury or damage that may be sustained by any 
person or persons as a result of the work. 

 
 
 



BID SPECIFICATIONS  
FOR IMPLEMENTATION OF U.S. EPA CLEANUP GRANT 

FORMER LEELANAU COUNTY GOVERNMENT COMPLEX, LELAND, MICHIGAN 
 

 14

3.02 PROTECTION OF PROPERTY 
 

A. Coordinate all work operations so that disruption to normal operations in 
nearby homes and buildings is minimized. Residences located 
immediately adjacent to the subject site will continue to be occupied 
during the completion of the requested services. The Contractor will 
make every effort to minimize inconvenience with these residences, 
which includes conducting work during reasonable hours of the day. 

B. Confine equipment, storage, debris and the operations and movement of 
men and material within the physical and time limits directed by the 
LCBRA and their authorized agent. Ensure that activities comply with 
applicable local codes, traffic, safety and fire regulations of local 
authorities.   

C. During work operations provide protection for existing nearby homes and 
buildings, utilities, walks, drives, and landscaping. Repair or replace 
building components or property damaged during the work to match its 
condition before the damage and to the satisfaction of the LCBRA. If the 
contractor fails to repair or replace such damage, the LCBRA reserves the 
right to have the work done by others and, if so, the costs of such work 
will be charged to the contractor. 

D. Hold the LCBRA and their authorized agent harmless against all claims of 
damage or alleged damage to any structure arising out of the work under 
this contract. 

 
3.03 FIRE SAFETY 
 

A. No open fire is permitted on the site at any time. 
B. Take all precautions to eliminate possible fire hazards at the site. Store 

flammable materials in approved containers in well ventilated areas. 
Avoid storage of large quantities of flammable materials at the site. 

 
3.04 SURVEY 
 

A. A legal survey of the property has been completed and will be provided 
to the contractor.  The contractor shall utilize the survey to complete 
staking clearly demarcating the remedial excavation boundaries and 
dimensions. Additionally, the contractor shall complete the placement of 
stakes across the areas subject to excavation marked to delineate 
existing grade. This will allow measurement of three vertical feet below 
grade from the ground surface in areas to be excavated. 
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SECTION 01 1100 
 

SUMMARY OF WORK 
 
PART 1 – GENERAL 
 
1.01 SUMMARY 
 

A. The work includes execution of a U.S. EPA Brownfield Cleanup Loan 
funded action. The tentatively approved Soil Erosion and Sedimentation 
Control (SESC) permit is attached.   

B. The work includes: 
a. Utilize existing survey to complete staking of property dimensions 

and appropriate elevations to complete excavations to a depth of 
three to five feet deep in certain areas. 

b. Removal and disposal of any potential surface debris/refuse. 
c. Excavation of contaminated soil from specified areas of the property 

boundary, load and transport contaminated soil to Glen’s landfill. 
Glen’s Landfill will invoice the LCBRA directly for tipping fees. 

d. Misting for dust control during all soil excavation and deposition 
activities. Minimization of the potential uncontrolled transport of 
impacted soils during excavation through the cleaning of excavated 
soil clinging to outside of trucks/equipment and truck/equipment 
tires/tracks prior to trucks/equipment leaving the site. Additionally, 
sweeping of the streets at ingress/egress points of the site will also be 
used to ensure that potentially impacted soils are appropriately 
removed from the area and disposed. 

e. Silt fencing will be put in place where necessary to control soils and 
eliminate potential soil loss due to erosion.  Project will proceed in 
accordance with the SESC permit. 

f. Visual dust monitoring as specified in the contract document. 
g. The completed remedial excavations will remain open until the 

completion of verification of soil remediation sampling and receipt of 
laboratory analytical results by the authorized agent (approximately 5 
days). 

h. If unacceptable laboratory analytical results are received within any 
given excavation an additional 1 foot of soil will be excavated, loaded, 
and transported to Glen’s landfill.  The remedial excavation will again 
remain open until the completion of verification of soil remediation 
sampling and receipt of laboratory analytical results by the authorized 
agent (approximately 5 days).  

i. Upon receipt of satisfactory analytical results restoration of the pre‐
excavation elevations will be completed through the placement of 
compacted clean fill material overlain with 0.5 feet of topsoil.  The 
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contractor must provide analytical data demonstrating that the sand 
and topsoil proposed to be used meets the MDEQ residential cleanup 
criteria.  

j. Contractor is responsible for screening the topsoil with a maximum 
screen size of 3/8”.   

k. Contractor is responsible for transporting materials, spreading 
material, compacting, smoothing and raking the fill material. 

l. Cultipack the topsoil followed by placement of hydromulch over the 
Native Connections ‘Budget Prairie Mix’ native prairie seed mix or an 
equivalent mix. 

m. Complete follow‐up watering of seeded areas until visible growth 
evident (minimum of two weeks). 

n. Provide copies of disposal documentation and other project related 
documentation. 

o. Contractor shall replace any sidewalks damaged during completion of 
field work. 

p. The Contractor shall make every reasonable effort to utilize minority 
and women business enterprises (MBE/WBE) for subcontracted work 
when feasible. 

q. The project is subject to Davis‐Bacon wage requirements.  The 
contractor shall complete the following in support of Davis‐Bacon 
compliance: 

1. Davis‐Bacon Terms and Conditions are attached to this Bid 
Specifications document.  Additionally, Department of 
Labor Prevailing Wages documentation for heavy 
construction in Leelanau County are also attached to this 
Bid Specifications document. 

2. Erect signage and post Davis‐Bacon wage poster protected 
from the elements;  

3. Provide payroll forms WH 347 weekly and make 
employees available for interview regarding Davis‐Bacon 
compliance. 

r. The Contractor is responsible for the restoration, to the satisfaction of 
the LCBRA, of any damage to the Old County Jail building during 
remedial activities.   

s. The Contractor shall obtain a Performance and Labor/Material Bond 
for project activities. 

 
PART 2 – PRODUCTS 
 
  NOT USED 
 
PART 3 – EXECUTION 
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3.01   CONTRACT TIME 
 

A. The Contractor shall provide as part of the bid response a schedule of the 
timing for the completion of all field activities.  The field activities shall be 
completed no more than 15 business days from contract award. 

B. The contractor shall initiate the project immediately upon Envirologic’s 
authorization and diligently pursue completion of the project as 
described above. 
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SECTION 01 3300 
 

SUBMITTAL PROCEDURES 
 
PART 1 – GENERAL  
 
1.01 SUMMARY 
 

A. Section includes submittal requirements for project. 
 
1.02 SUBMITTALS REQUIRED AFTER NOTIFICATION OF CONTRACT AWARD 
 

A. Prior to initiating field activities after receiving the notification of contract 
award, submit the following to Envirologic: 
a. Insurance Certificate(s). The LCBRA  shall be named as additional 

insured. 
 

 
1.03 SUBMITTALS REQUIRED BEFORE NOTIFICATION TO PROCEED 
 

A. Project Work Plan, including map of access routes, schedule, etc. 
B. Dust Control Plan 
C. Soil Erosion and Sediment Control Plan and Permit (provided by 

Envirologic)  
D. Site Specific Health and Safety Plan 
E. List of Contacts including emergency after‐hours telephone numbers 
F. Documentation of 40‐hour HAZWOPER training for all on‐site workers 

assigned to project 
G. Other Work Plans or information required by the Contract Documents or 

requested by LCBRA/authorized agent. 
H. Signed Sub‐Contractor’s Services Agreement 

 
1.04 SUBMITTALS REQUIRED DURING PROJECT 
 

A. Disposal manifests/bills of lading from Glen’s landfill where soil is 
disposed (Glen’s to invoice LCBRA directly for tipping fees). 

B. Other submittals required by the contract document 



BID SPECIFICATIONS  
FOR IMPLEMENTATION OF U.S. EPA CLEANUP GRANT 

FORMER LEELANAU COUNTY GOVERNMENT COMPLEX, LELAND, MICHIGAN 
 

 19

 
1.05 SUBMITTALS REQUIRED AFTER PROJECT 
 

A. Notice of Completion 
B. Submittals required by Section 01 7800 Project Close Out 

 
PART 2 – PRODUCTS 
 
  NOT USED 
 
PART 3 – EXECUTION 
 
3.01 SUBMISSION REQUIREMENTS 
 

A. Provide submittals to LCBRA’s authorized agent in writing with a 
transmittal letter clearly indicating the date and contents of the 
submittal. 

B. If submittals require LCBRA approval, response will be provided to 
contractor in within a reasonable time period, estimated to be 72 hours. 
The response will be noted as either “no exceptions taken” or “revise and 
resubmit”. All other submittals provided to the LCBRA are for 
“Information Only” purposes. 
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SECTION 01 5200 
 

CONSTRUCTION FACILITIES 
 
PART 1 – GENERAL 
 
1.01 SUMMARY 
 

A. Furnish, install and maintain temporary facilities required for project 
completion. Remove the temporary facilities upon completion of the 
project. 

 
1.02 REQUIREMENTS OF REGULATORY AGENCIES 
 

A. Comply with National Electric Code, OSHA, MIOSHA, MDEQ, EPA, Building 
Officials and Code Administrators (BOCA), Leland Township, and Leelanau 
County codes and ordinances. 

 
1.03 SITE ACCESS AND PARKING 
 

A. Construct access as needed with suitable grades and widths and avoid 
sharp turns, blind corners and dangerous cross traffic. 

B. Prior to start of project, submit a map of the area indicating the streets 
and roads within the municipality that the contractor will use for travel 
off the project site.  Contractor shall coordinate with Leland Township to 
determine the most appropriate travel route for truck traffic. 

C. Comply with applicable safety requirements, weight restrictions, and 
speed limits. 

D. Track out: minimize the quantity of dirt and debris leaving the site. 
Inspect all vehicles leaving the site. Clean roads as necessary and when 
requested by LCBRA/authorize agent at no additional cost. 

E. No track‐mounted equipment shall be allowed on public roads. 
F. At all times, provide emergency access to property for local police, fire, 

ambulances and other emergency vehicles to protect life, health and 
property. 

 
1.04 TRAFFIC MAINTENANCE AND CONTROL 
 

A. Do not close streets or roads without authorization by the Agency with 
jurisdiction over the roads. Prior to closing the road, provide LCBRA with 
copy of the Detour Plan approved by the Agency with jurisdiction over 
the roads.  

B. Contractor shall maintain and protect traffic on all affected roads 
throughout the construction period. Measures for the protection and 
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diversion of traffic, include but are not limited to the following: provision 
of watchman and flag men, erection of barricades, placing of lights 
around and in front of equipment and the work, erection and 
maintenance of adequate warning signs such as danger and direction 
signs. The aforementioned measures shall be as required by the State, 
County, Leland Township, and local authorities having jurisdiction. The 
traveling public shall be protected from damage to person and property. 
The Contractor’s traffic on roads selected for hauling material to and 
from the site shall interfere as little as possible with public traffic. The 
Contractor shall investigate the adequacy of existing roads and the 
allowable load limit on these roads. The Contractor shall be responsible 
for the repair of any damage to roads, streetscapes and sidewalks caused 
by construction operations. The Contractor shall minimize public road 
impacts from construction operations.  

C. The Contractor shall install and maintain reflective barricades around the 
work areas to ensure the safety of vehicles and persons during the 
implementation of all field operations and until final inspection and 
approval has been given by Envirologic Technologies, Inc. 

    
1.05 TEMPORARY UTILITY SERVICES 
 

A. The Contractor shall notify MISSDIG and request marking of all 
utilities 72 hours prior to initiation of sub‐grade excavation activities.  
The Contractor shall be responsible for repair/replacement of any 
public or private utilities damaged during completion of work. 

B. Furnish and install all temporary facilities and controls required by the 
work and remove them upon completion of the work. 

C. Arrange for utility services as required. 
D. Coordinate use of utilities with Leland Township or utility provider as 

appropriate. 
E. Acquire any permits required by local agency to access water. 
F. Assume responsibility for installation, maintenance and removal of 

temporary sanitary facilities for use by construction personnel and 
LCBRA’s representatives.  Maintain such facilities in a neat and 
sanitary condition acceptable to LCBRA and authorized agent. 

 
PART 2 – PRODUCTS 
 
  NOT USED 
 
PART 3 – EXECUTION 
 
  NOT USED 
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SECTION 01 5719 
 

TEMPORARY ENVIRONMENTAL CONTROLS 
 
PART 1 – GENERAL 
 
1.01.1 SUMMARY 
 

A. Employ misting as a method of dust control during all soil excavation and 
deposition activities to limit potential migration of contaminants. 

B. If visible dust is observed emanating onto adjacent offsite properties, 
immediately stop work and implement corrections to eliminate the 
migration of dust onto adjacent properties. 

 
1.01.2 SUBMITTALS 
 

A. Submit a Dust Control Work Plan that includes: 
a. Means, methods and procedures proposed for misting dust control. 
b. Corrective measures to be employed if visible emissions are 

observed. 
 

3.01 WATERING 
 

A. Do not create hazardous or objectionable conditions such as ice, flooding, 
pollution, and electrical shock.   

B. Cover and protect all nearby manholes and catch basins to prevent 
silting. 
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SECTION 01 7800 
 

CONTRACT CLOSEOUT 
 
 

PART 1 – GENERAL 
 
1.01 SUMMARY 
 

A. Section includes requirements for project closeout 
 
1.02  GENERAL 
 

A. Upon completion of work detailed in the Contract Documents, schedule a 
meeting with the LCBRA or their authorized agent at the project site to close 
out the project. Conduct a walk‐through highlighting remediated areas, 
condition of neighboring roads used for ingress/egress, and other applicable 
points of interest.   

B. Upon review, the LCBRA and/or authorized agent will provide a punch list of 
items to be completed. Address the punch list items to satisfaction of 
LCBRA/authorized agent. 

C. Provide LCBRA with final project report that includes, but is not necessarily 
limited to, the following: 
 

a. Copies of all documentation pertaining to disposal of contaminated soil. 
b. Copies of all clearances, notifications and permits. 
c. Final request for payment 
d. Waivers of Lien from all subcontractor and suppliers employed on this 

project. 
D. Upon receipt of request for final payment, Envirologic Technologies, Inc. will 

review the request to determine if the project is substantially complete. If so 
determined, then Envirologic will recommend approval to LCBRA for the final 
payment request within seven calendar days of receipt, or provide the 
Contractor with written notice stating why the request was not approved. 

E. The successful bidder understands that this project is being funded by an EPA 
Brownfield Cleanup Loan issued by the Environmental Protection Agency. The 
invoice for the project will be submitted to the LCBRA for review and approval.  
Payment terms will be no more than sixty (60) days from receipt of approved 
invoice and associated documentation. 

 
PART 2 – PRODUCTS 
 
  NOT USED 
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PART 3 – EXECUTION 
 
  NOT USED 
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SECTION 02 4100 
 

SCOPE OF WORK 
 
PART 1 – GENERAL 
 
1.01 SUMMARY 
 

A. Section includes summary of work required 
 
1.02 WORK REQUIRED 
 

A.  Excavation, Load, Transport of Contaminated Soil, Elevation Restoration 
 

a. A sedimentation and erosion control (SESC) permit has been 
obtained. Provide sedimentation and erosion control measures as 
required in the approved permit.  Post SESC permit on project site 
protected from the elements.  

b. Excavate contaminated soil as described in SESC permit. Leave stakes 
marking vertical grades in place throughout project, replacing any 
stakes removed. 

c. Load and transport excavated soils to Glen’s landfill for disposal.  
Glen’s landfill to invoice the LCBRA directly for tipping fees. 

d. Excavations to remain open during completion of sampling and 
laboratory analysis (approximately 5 days). 

e. If unacceptable laboratory results received, complete the excavation 
of additional 1 foot of soil, load, and transport to Glen’s landfill.  
Tipping fees to be invoiced directly to LCBRA. 

f. Pre‐excavation elevations to be restored through the placement and 
compaction of clean sand backfill and 0.5 feet of topsoil.  Provide 
required analytical data demonstrating that fill and topsoil meet 
MDEQ residential cleanup criteria. Backfill material shall consist of 
clean, compactable, granular material (sand).  

g. Backfill material shall be capable of being compacted to 95% of 
Standard Proctor Density. Backfill material must be free of trash, 
debris, roots, and other organic matter, or stones larger than two (2) 
inches in any dimension. Satisfactory materials shall be placed in 
horizontal layers and adequately compacted so that differential 
settling is minimal. 

h. Cultipack the topsoil followed by placement of hydromulch over the 
Native Connections ‘Budget Prairie Mix’ native prairie seed mix or an 
equivalent mix. Complete appropriate follow‐up watering of seeded 
areas until new growth is evident (minimum of two weeks after 
application). 
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i. The Contractor shall employ renewable/alternative energy and/or 
green cleanup measures during the project where feasible. This may 
include “no idle” policies to reduce air emissions and water 
conservation. 

 
B. Final Cleanup 

 
a. Upon completion of activities, sweep the adjacent streets and 

properly dispose of sweepings at Glen’s landfill. 
b. Remove filter fabric from catch basins and drains after acceptable 

germination of applied seed mix. 
 

PART 2 – EXECUTION 
 
3.01 DUST CONTROL 
 

A. Provide dust control in accordance with SECTION 01 5719. 
 
 

3.02 Personal Protective Equipment (PPE) 
 

A. The concentrations of lead in soil within remedial areas DU‐1A and DU‐3A 
  exceed/approach the Residential Direct Contact criterion.  The 
  concentrations of lead in soil at these locations do not exceed the Non‐
  Residential Direct Contact criterion.  Contractor shall ensure all on‐site 
  personnel are equipped with appropriate Level D PPE.
 

 
3.03 CUT, LOAD, TRANSPORT, BACK‐FILL, AND COVER 
 

A. Excavate contaminated soil to depth of three (3) vertical feet at the staked 
remedial boundaries; excavate to a depth of five (5) vertical feet at the 
cyanide “hot spot”.  Load and transport excavated material to Glen’s landfill. 
Glen’s Landfill to invoice LCBRA directly for tipping fees.   

B. Subsequent to receipt of acceptable confirmatory sampling results, restore 
elevation through the placement of fill sand and 0.5 ft. of topsoil. 

C. If necessary based upon preliminary sampling results complete the 
excavation, load and transport of an additional 1 foot of soils from select 
remedial areas as directed by Envirologic Technologies, Inc. 

D. Cultipack the topsoil followed by placement of hydromulch over the Native 
Connections ‘Budget Prairie Mix’ native prairie seed mix or an equivalent 
mix.  

E. Complete appropriate follow‐up watering until visible growth is evident (no 
less than two weeks after application).  
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F. Sweep adjacent streets upon completion of excavation and backfilling 
operations. 

G. Remove filter fabric from catch basins and drains after acceptable 
germination of applied seed mix. 
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ATTACHMENT 
 

SOIL EROSION AND SEDIMENTATION CONTROL (SESC) PERMIT 





  

                       
 
 

 
 
 

 
  

  

April 20, 2016 
 
 
 
 
Mr. Erik Peterson 
Envirologic Technologies, Inc. 
2960 Interstate Parkway 
Kalamazoo, MI 49048 
 
Re:  Authorized Agent 
 
Dear Mr. Peterson: 
 
The office of the Leelanau County Brownfield Redevelopment Authority designates the employees of 
Envirologic Technologies, Inc. as Authorized Agents on behalf of the Leelanau County Brownfield 
Redevelopment Authority to sign any necessary County and State permits, waste profiles, waste 
characterization reports, waste manifests, and bill of ladings regarding the completion of soil 
remediation activities at the Former Leelanau County Government Complex site, Leland 
Township, located at 301 E. Cedar St., Leland, MI.   
 
Sincerely, 
 
 
 
 
Trudy J. Galla, AICP 
Director 
tgalla@co.leelanau.mi.us  
 
cc:  Mark Walter, Chairman 

Leelanau	County	
Brownfield	

Redevelopment	
Authority	(LCBRA)	

 
 

  

Leelanau	County	Brownfield	Redevelopment	Authority	(LCBRA)	
County	website:		www.leelanau.cc	

	
8527	E.	Government	Center	Dr.	
Suite	108	
Suttons	Bay	MI	49682	
Phone:	(231)	256‐9812	or	
Toll	Free	(866)	256‐9711,	Ext.	6	
Fax:	(231)	256‐0174	

Mark	Walter	
Chairman	

Kathy	Egan
Vice‐Chairman	

Karen	Zemaitis	
Secretary/Treasurer	

Trudy	Galla,	AICP
	Director	





Permit Application for Soil Erosion and Sedimentation Control 

Former Leelanau County Government Complex Site ‐ Leland 

1)  Scaled maps attached 

2)  Site location map attached 

3)  Proximity to lake/stream  

    Leland River forms western property boundary 

4)  Limits of earth change 

    Detailed on attached site plan.  All earth change activities will be conducted outside of  

    (upland of) the Ordinary High Water (OHW) mark, 100‐year flood elevation, and   

    delineated wetland. 

5)  Predominant land features on the site include: 

    Historic jail building that will not be disturbed; 

    A storm water retention pond that will not be disturbed; 

6)  Slope Information 

    Elevations on attached survey detail slopes; 

    Cross‐sections detail slope along Leland River.  

7)  Soils Information 

    Soils subject to earth change limited to the upper 3 feet.  Based upon soil boring  

    installation soils have generally been characterized as well sorted tan/brown sand.   

    Gravelly fill sand and organic material encountered at select locations on site. 

8)  Drainage Facilities 

    A storm water retention pond is located in the central portion of the site.  The retention  

    pond is connected to a drainage easement/swale located in the SW corner of the site.   

    All remaining drainage is managed as sheet flow/direct infiltration to impervious  

    surfaces. 

 

 

 



  

9)  Timing and Sequence 

    All activities are anticipated to be completed approximately three weeks from project  

    initiation.  Excavation of soils at any specific remedial location is anticipated to be  

    completed in 1‐2 days depending upon the size of the area.  The excavated soils will  

    immediately be loaded for offsite disposal at Glen’s Landfill.  There will be no stock  

    piling of materials on site.  The 3 ft. excavation at any given remedial location will  

    remain  open for approximately 5 business days as expedited laboratory analysis of  

    verification samples is completed.  Subsequent to receipt of satisfactory verification  

    results the remedial excavation will immediately be restored to the existing elevation  

    through the placement of 2.5 ft. of backfill and 0.5 ft. of seeded topsoil.  

10)  Temporary SESC Measures 

    Silt fencing will be installed surrounding all remedial locations during excavation  

    activities.  Dust controls will be utilized during excavation and trucks tires will be  

    cleaned prior to leaving the site.  

    The west side of the remedial excavations at Decision Units 1A, 6A, and 3A will slope  

    upland to reduce the potential for outwash/overflow during precipitation events.  

    Within Decision Unit 6A the western limits of the remedial excavation will be dictated by 

    the presence of root systems associated with existing Maple/Birch trees to support soil  

    stability. 

11)  Permanent SESC Measures 

    Existing elevations will be restored at the completion of remedial activities.  Restoration  

    will include the placement of 0.5 ft. of topsoil and grass seeding.  

12)  Maintenance Program for SESC Measures 

    Silt fencing will be inspected daily during remedial activities.  Subsequent to remedial  

    activities straw will be placed over seeded areas.  Weekly inspections will be conducted  

    until demonstrated presence of established new growth.    
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March 29, 2016 
 
 
Mrs. Trudy Galla 
Director 
Leelanau County Brownfield Redevelopment Authority 
8527 E. Government Center Dr., Suite 108 
Suttons Bay, MI 49682 
 
Re:  Wetland Delineation, Former Leelanau County Complex Site, 301 E. Cedar St., Leland, 

Michigan. 
 
Dear Mrs. Galla: 
 
Envirologic has completed a wetland delineation on the parcels fronting the Leland River at 

the former Leelanau County Government Complex site in Leland. This work was done in 

support of the planned remedial soil removal activities. 

 

Existing Data Sources 

Existing data sources reviewed prior to the field visit included published wetland maps and 

available aerial photos. The U.S. Fish & Wildlife Services National Wetland Inventory (NWI) 

map shows the Leland River is classified as a perennial riverine wetland (R2UBH; Attachment 

1). The Wetland Map Viewer from the MDEQ shows the hydric soil boundary, which is very 

similar to the wetland boundary on the NWI map (Attachment 2). According to the USDA Web 

Soil Survey hydric soils on the site may only be found within the Deer Park‐Roscommon sand 

(0‐6% slopes), which is along the riverbank (Attachment 3). 

 

Aerial photos obtained from the Leelanau County GIS Parcel Viewer show the former “River 

Office” County administration building which was demolished in 2009 (Attachment 4). The 

property has remained vacant land since that time. 

 

Field Work 

Brad Yocum, Project Biologist for Envirologic, conducted a site visit on March 14, 2016. 

Aspects covered during the site visit included vegetation, soil, and hydrology. A copy of the 

wetland data sheet is provided in Attachment 5. 

 

Vegetation 

Due to the fact that virtually all of the herbaceous vegetation had senesced and the growing 

season had clearly not yet begun, woody vegetation and the identifiable remains of 

herbaceous plants were noted. Paper birch (Betula papyrifera) and Eastern white cedar 

(Thuja occidentalis) are the dominant overstory tree species along most of the riverbank. A 

large crack willow (Salix fragilis) and a balsam fir (Abies balsamea) were also present.  



 

 

Mrs. Trudy Galla 

March 29, 2016 

Page 2 of 3 

 

 

Understory trees and shrubs included red‐osier dogwood (Cornus sericea) and high‐bush 

cranberry (Viburnum trilobum). Common scouring‐rush (Equisetum hyemale) covered an area  

along the bank at the north end of the site. Sweet‐flag (Acorus calamus) and sedges were 

noted immediately adjacent to the water’s edge in the same areas. 

 

Soil 

A narrow shovel excavation was made to inspect the soil profile for hydric soil characteristics 

and indications of wetland hydrology. The soil profile showed a 6‐inch thick layer of loamy 

sand atop a sand layer with redox concentrations of iron. Thick roots prevented digging much 

deeper than approximately 12 inches and due to the minimal elevation above the level of the 

river at this location and the sandy subsoil it was assumed that the soil would be at least 

saturated here for more than two weeks out of the growing season. A similar shovel 

excavation further south and further up (east of) the bank from the river in an area with red‐

osier dogwood stems did not have any characteristics of a hydric soil. 

 

Hydrology 

The wetland is adjacent to the Leland River and is essentially a terrace along the riverbank. 

The Leland River has a 100‐year floodplain elevation that is only slightly above the current 

water level, which reflects the sandy soils present at the site. A narrow shovel excavation to a 

depth of 23 inches approximately 9 feet east of the river did not have saturated soil or 

groundwater. Another boring for plot 1 only about 5 feet from the river was only slightly 

above the level of the river. Although the excavation could not be extended deeper than 

about 6 inches because of thick roots at that depth it was assumed that saturation or 

groundwater was present within about a foot from the ground surface based on the level of 

water in the river at the time and the sandy soil. Areas further south on the site have a 

steeper, higher bank down to the river with some areas that are undercut by the current as 

much as 18 to 24 inches. No groundwater seeps were observed up the bank above the level 

of the river. 

 

Summary of Findings 

The wetland fringe was identified and delineated. The wetland boundary was flagged on the 

north and east sides with pink ribbon bearing the words “wetland delineation” printed on it. 

Leelanau Land Surveying located the wetland flags and flags marking the ordinary high water 

mark on March 22, 2016 at which time they also staked the 100‐year floodplain elevation for 

this area (590.0 NGVD). A figure showing the location of the wetland boundary flagged is 

provided in Attachment 6. Photos of the wetland are provided in Attachment 7. 
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The wetland and the river are regulated by MDEQ and a permit from the MDEQ would be 

necessary prior to any activity that would impact these natural features.  Conversely, any 

activities that were conducted outside of or did not impact the river, wetlands, or floodplains 

would not require a joint permit application to the MDEQ.   

 

If you have any questions, please do not hesitate to contact our office.  

 

Sincerely, 
 
ENVIROLOGIC TECHNOLOGIES, INC. 
 

 

 
Brad Yocum    Erik D. Peterson     
Project Biologist    Project Manager 
     
BJY/rel 
 
Attachments 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
H:\Projects\Projects_L\Leelanau County\Courthouse Redevelopment Group LLC\SESC Joint Permit\wetland ltr.docx



 

 

 
 
 
 
 
 
 
 
 
 

ATTACHMENT 1 
 

NATIONAL WETLANDS INVENTORY MAP 
   



Former Leelanau
County Site

Mar 24, 2016

This map is for general reference only. The US Fish and Wildlife Service is not
responsible for the accuracy or currentness of the  base data shown on this map. All
wetlands related data should be used in accordance with the layer metadata found on
the Wetlands Mapper web site.

User Remarks:



 

 

 
 
 
 
 
 
 
 
 
 

ATTACHMENT 2 
 

MDEQ WETLANDS MAP VIEWER 
 

   



Wetlands Map Viewer

Sources: Esri, HERE, DeLorme, USGS, Intermap, increment P Corp., NRCAN,
Esri Japan, METI, Esri China (Hong Kong), Esri (Thailand),  MapmyIndia, ©
OpenStreetMap contributors, and the GIS User Community
Source: Esri, DigitalGlobe, GeoEye, Earthstar Geographics, CNES/Airbus DS,

Part 303 Final Wetlands Inventory
Wetlands as identified on NWI and MIRIS maps
Soil areas which include wetland soils
Wetlands as identified on NWI and MIRIS maps and soil areas which include wetland soils

March 24, 2016

 

0 0.065 0.130.0325 mi

0 0.1 0.20.05 km

1:3,957

Disclamer: This map is not intended to be used to determine the specific locations and jurisdict ional boundaries of wetland areas subject to regulation. More information regarding this map, including how to obtain a copy can be accessed at www.michigan.gov/wetlands.
Map by:  State of Michigan - CSS

copyright 2016



 

 

 
 
 
 
 
 
 
 
 
 

ATTACHMENT 3 
 

USDA SOIL SURVEY 
HYDRIC RATING MAP UNIT 

   



Hydric Rating by Map Unit—Leelanau County, Michigan
(Former Leelanau County Site)

Natural Resources
Conservation Service

Web Soil Survey
National Cooperative Soil Survey

3/24/2016
Page 1 of 5
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MAP LEGEND MAP INFORMATION

Area of Interest (AOI)
Area of Interest (AOI)

Soils
Soil Rating Polygons

Hydric (100%)

Hydric (66 to 99%)

Hydric (33 to 65%)

Hydric (1 to 32%)

Not Hydric (0%)

Not rated or not available

Soil Rating Lines
Hydric (100%)

Hydric (66 to 99%)

Hydric (33 to 65%)

Hydric (1 to 32%)

Not Hydric (0%)

Not rated or not available

Soil Rating Points
Hydric (100%)

Hydric (66 to 99%)

Hydric (33 to 65%)

Hydric (1 to 32%)

Not Hydric (0%)

Not rated or not available

Water Features
Streams and Canals

Transportation
Rails

Interstate Highways

US Routes

Major Roads

Local Roads

Background
Aerial Photography

The soil surveys that comprise your AOI were mapped at 1:20,000.

Warning: Soil Map may not be valid at this scale.

Enlargement of maps beyond the scale of mapping can cause
misunderstanding of the detail of mapping and accuracy of soil line
placement. The maps do not show the small areas of contrasting
soils that could have been shown at a more detailed scale.

Please rely on the bar scale on each map sheet for map
measurements.

Source of Map:  Natural Resources Conservation Service
Web Soil Survey URL:  http://websoilsurvey.nrcs.usda.gov
Coordinate System:  Web Mercator (EPSG:3857)

Maps from the Web Soil Survey are based on the Web Mercator
projection, which preserves direction and shape but distorts
distance and area. A projection that preserves area, such as the
Albers equal-area conic projection, should be used if more accurate
calculations of distance or area are required.

This product is generated from the USDA-NRCS certified data as of
the version date(s) listed below.

Soil Survey Area:  Leelanau County, Michigan
Survey Area Data:  Version 8, Sep 18, 2015

Soil map units are labeled (as space allows) for map scales 1:50,000
or larger.

Date(s) aerial images were photographed:  May 26, 2010—May
27, 2011

The orthophoto or other base map on which the soil lines were
compiled and digitized probably differs from the background
imagery displayed on these maps. As a result, some minor shifting
of map unit boundaries may be evident.

Hydric Rating by Map Unit—Leelanau County, Michigan
(Former Leelanau County Site)

Natural Resources
Conservation Service

Web Soil Survey
National Cooperative Soil Survey

3/24/2016
Page 2 of 5



Hydric Rating by Map Unit

Hydric Rating by Map Unit— Summary by Map Unit — Leelanau County, Michigan (MI089)

Map unit symbol Map unit name Rating Acres in AOI Percent of AOI

DkD Deer Park sand, 6 to 18
percent slopes

0 1.9 7.2%

DrB Deer Park-Roscommon
sands, 0 to 6 percent
slopes

30 1.6 6.1%

EdB Eastport sand, 0 to 6
percent slopes

0 18.3 68.5%

W Water 0 4.9 18.3%

Totals for Area of Interest 26.7 100.0%

Hydric Rating by Map Unit—Leelanau County, Michigan Former Leelanau County Site

Natural Resources
Conservation Service

Web Soil Survey
National Cooperative Soil Survey

3/24/2016
Page 3 of 5



Description

This rating indicates the percentage of map units that meets the criteria for hydric
soils. Map units are composed of one or more map unit components or soil types,
each of which is rated as hydric soil or not hydric. Map units that are made up
dominantly of hydric soils may have small areas of minor nonhydric components in
the higher positions on the landform, and map units that are made up dominantly
of nonhydric soils may have small areas of minor hydric components in the lower
positions on the landform. Each map unit is rated based on its respective
components and the percentage of each component within the map unit.

The thematic map is color coded based on the composition of hydric components.
The five color classes are separated as 100 percent hydric components, 66 to 99
percent hydric components, 33 to 65 percent hydric components, 1 to 32 percent
hydric components, and less than one percent hydric components.

In Web Soil Survey, the Summary by Map Unit table that is displayed below the
map pane contains a column named 'Rating'. In this column the percentage of each
map unit that is classified as hydric is displayed.

Hydric soils are defined by the National Technical Committee for Hydric Soils
(NTCHS) as soils that formed under conditions of saturation, flooding, or ponding
long enough during the growing season to develop anaerobic conditions in the
upper part (Federal Register, 1994). Under natural conditions, these soils are either
saturated or inundated long enough during the growing season to support the
growth and reproduction of hydrophytic vegetation.

The NTCHS definition identifies general soil properties that are associated with
wetness. In order to determine whether a specific soil is a hydric soil or nonhydric
soil, however, more specific information, such as information about the depth and
duration of the water table, is needed. Thus, criteria that identify those estimated
soil properties unique to hydric soils have been established (Federal Register,
2002). These criteria are used to identify map unit components that normally are
associated with wetlands. The criteria used are selected estimated soil properties
that are described in "Soil Taxonomy" (Soil Survey Staff, 1999) and "Keys to Soil
Taxonomy" (Soil Survey Staff, 2006) and in the "Soil Survey Manual" (Soil Survey
Division Staff, 1993).

If soils are wet enough for a long enough period of time to be considered hydric,
they should exhibit certain properties that can be easily observed in the field. These
visible properties are indicators of hydric soils. The indicators used to make onsite
determinations of hydric soils are specified in "Field Indicators of Hydric Soils in the
United States" (Hurt and Vasilas, 2006).

References:

Federal Register. July 13, 1994. Changes in hydric soils of the United States.

Federal Register. September 18, 2002. Hydric soils of the United States.

Hurt, G.W., and L.M. Vasilas, editors. Version 6.0, 2006. Field indicators of hydric
soils in the United States.

Hydric Rating by Map Unit—Leelanau County, Michigan Former Leelanau County Site

Natural Resources
Conservation Service

Web Soil Survey
National Cooperative Soil Survey
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Soil Survey Division Staff. 1993. Soil survey manual. Soil Conservation Service.
U.S. Department of Agriculture Handbook 18.

Soil Survey Staff. 1999. Soil taxonomy: A basic system of soil classification for
making and interpreting soil surveys. 2nd edition. Natural Resources Conservation
Service. U.S. Department of Agriculture Handbook 436.

Soil Survey Staff. 2006. Keys to soil taxonomy. 10th edition. U.S. Department of
Agriculture, Natural Resources Conservation Service.

Rating Options

Aggregation Method:  Percent Present

Component Percent Cutoff:   None Specified

Tie-break Rule:  Lower

Hydric Rating by Map Unit—Leelanau County, Michigan Former Leelanau County Site

Natural Resources
Conservation Service

Web Soil Survey
National Cooperative Soil Survey
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ATTACHMENT 4 
 

AERIAL PHOTOS 
   



2000 ORTHO AERIAL MAPS
Showing Parcel Lines and Labels

2000 Digital Orthophotographs

The original photographs displayed here were taken in April or the beginning of May 2000, before the
leaves are out on the trees. The 'best resolution' of these images is 2.0 feet per pixel.

Digital ortho photography consists of images processed by computer to remove the distortions caused by
tilt of the aircraft and topographic relief in the landscape. These images are properly scaled and located in

100 US Feet

2000 Digital
Orthophotograph

Map Print http://www.leelanau.cc/maps/mapprint.htm

1 of 2 3/24/2016 9:55 AM



2006 ORTHO AERIAL MAPS
Showing Parcel Lines and Labels

2006 Digital Orthophotographs

The original photographs displayed here were taken in the spring of 2006, before the leaves are out on
the trees. The 'best resolution' of these images is 0.5 feet per pixel.

Digital ortho photography consists of images processed by computer to remove the distortions caused by
tilt of the aircraft and topographic relief in the landscape. These images are properly scaled and located in

100 US Feet

2006 Digital
Orthophotograph

Map Print http://www.leelanau.cc/maps/mapprint.htm

1 of 2 3/24/2016 9:56 AM



2012 ORTHO AERIAL MAPS
Showing Parcel Lines and Labels

2012 Digital Orthophotographs

The original photographs displayed here were taken in the spring of 2012, before the leaves are out on
the trees. The 'best resolution' of these images is 0.5 feet per pixel.

Digital ortho photography consists of images processed by computer to remove the distortions caused by
tilt of the aircraft and topographic relief in the landscape. These images are properly scaled and located in

100 US Feet

2012 Digital
Orthophotograph

Map Print http://www.leelanau.cc/maps/mapprint.htm

1 of 2 3/24/2016 9:57 AM



 

 

 
 
 
 
 
 
 
 
 
 

ATTACHMENT 5 
 

WETLAND DATA SHEET   









 

 

ATTACHMENT 6 
 

WETLAND DELINEATION 
FIGURE 1 

   



 

 

 

 

 

 

Wetland flags 

Approx. location of plot 1

OHWM flags per MDEQ

OHWM flags per MDEQ 

Approx. scale 1”=30’ 

Figure 1. Wetland Delineation



 

 

 
 
 
 
 
 
 
 
 
 

ATTACHMENT 7 
 

PHOTOGRAPHS 
 

 
 
 
 
 
 
 



Photos taken 3/14/16 
By Brad Yocum 

 

 

 

 
Photo 1. Wetland on the north part of the property (looking west). 

 
Photo 2. Wetland on the north part of the property (looking north). 



Photos taken 11/04/15 
By Brad Yocum 

 

 
Photo 3. Looking south (upriver) with wetland flags (pink) and OHWM flag (blue) 

 

 
Photo 4. Looking north at the south end of the delineated wetland along the steep river bank. 
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DAVIS‐BACON TERMS AND CONDITIONS 
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DEPARTMENT OF LABOR – DAVIS‐BACON HEAVY CONSTRUCTION WAGE RATES 



General Decision Number: MI160158 01/08/2016  MI158 

 

Superseded General Decision Number: MI20150158 

 

State: Michigan 

 

Construction Type: Heavy 

HAZARDOUS WASTE REMOVAL 

 

Counties: Michigan Statewide. 

 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 

of $10.15 for calendar year 2016 applies to all contracts 

subject to the Davis‐Bacon Act for which the solicitation was 

issued on or after January 1, 2015. If this contract is covered 

by the EO, the contractor must pay all workers in any 

classification listed on this wage determination at least 

$10.15 (or the applicable wage rate listed on this wage 

determination, if it is higher) for all hours spent performing 

on the contract in calendar year 2016. The EO minimum wage rate 

will be adjusted annually. Additional information on contractor 

requirements and worker protections under the EO is available 

at www.dol.gov/whd/govcontracts. 

 

 



Modification Number     Publication Date 

          0             01/08/2016 

 

 ENGI0325‐011 10/01/2011 

 

AREA 1: GENESEE, LAPEER, LIVINGSTON, MACOMB, MONROE, OAKLAND, 

ST. CLAIR, WASHTENAW AND WAYNE COUNTIES 

 

AREA 2: ALCONA, ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA, 

BARRY, BAY, BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX, 

CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA, 

DICKINSON, EATON, EMMET, GLADWIN, GOGEBIC, GRAND TRAVERSE, 

GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM, IONIA, IOSCO, 

IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT, KEWEENAW, 

LAKE, LEELANAU, LENAWEE, LUCE, MACKINAC, MANISTEE, MARQUETTE, 

MASON, MECOSTA, MENOMINEE, MIDLAND, MISSAUKEE, MONTCALM, 

MONTMORENCY, MUSKEGON, NEWAYGO, OCEANA, OGEMAW, ONTONAGON, 

OSCEOLA, OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE, ROSCOMMON, 

SAGINAW,  ST. JOSEPH, SANILAC, SCHOOLCRAFT, SHIAWASSEE, 

TUSCOLA, VAN BUREN AND WEXFORD COUNTIES 

 

 

                                  Rates          Fringes 

 

Power equipment operators ‐    



hazardous waste removal:    

(AREA 1)   

     AREA 1: LEVEL A 

      Engineer when operating  

      crane with boom and jib  

      or leads 140' or longer....$ 34.68            19.70 

      Engineer when operating  

      crane with boom and jib  

      or leads 220' or longer....$ 34.98            19.70 

      GROUP 1....................$ 32.03            19.70 

      GROUP 2....................$ 27.80            19.70 

      Regular crane operator,  

      mechanic, dragline  

      operator, boom truck  

      operator and concrete  

      pump with boom operator,  

      power shovel operator......$ 33.00            19.70 

     AREA 1: LEVEL B AND C 

      Engineer when operating  

      crane with boom and jib  

      or leads 140' or longer....$ 33.73            19.70 

      Engineer when operating  

      crane with boom and jib  

      or leads 220' or longer....$ 34.03            19.70 

      GROUP 1....................$ 31.08            19.70 



      GROUP 2....................$ 26.85            19.70 

      Regular crane operator,  

      mechanic, dragline  

      operator, boom truck  

      operator and concrete  

      pump with boom operator,  

      pwer shovel operator.......$ 32.05            19.70 

     AREA 1: LEVEL D WHEN  

     CAPPING LANDFILL 

      Engineer when operating  

      crane with boom and jib  

      or leads 140' or longer....$ 32.18            19.70 

      Engineer when operating  

      crane with boom and jib  

      or leads 220' or longer....$ 32.48            19.70 

      GROUP 1....................$ 29.53            19.70 

      GROUP 2....................$ 25.30            19.70 

      Regular crane operator,  

      mechanic, dragline  

      operator, boom truck  

      operator and concrete  

      pump with boom operator,  

      power shovel operator......$ 29.88            19.70 

     AREA 1: LEVEL D 

      Engineer when operating  



      crane with boom and jib  

      or leads 140' or longer....$ 32.43            19.70 

      Engineer when operating  

      crane with boom and jib  

      or leads 220' or longer....$ 32.73            19.70 

      GROUP 1....................$ 29.78            19.70 

      GROUP 2....................$ 25.55            19.70 

      Regular crane operator,  

      mechanic, dragline  

      operator, boom truck  

      operator and concrete  

      pump with boom operator,  

      power shovel operator......$ 30.75            19.70 

Power equipment operators ‐    

hazardous waste removal:    

(AREA 2)   

     AREA 2: LEVEL A 

      Engineer when operating  

      crane with boom and jib  

      or leads 140' or longer....$ 32.97            19.70 

      Engineer when operating  

      crane with boom and jib  

      or leads 220' or longer....$ 33.27            19.70 

      GROUP 1....................$ 30.32            19.70 

      GROUP 2....................$ 25.92            19.70 



      Regular crane operator,  

      mechanic, dragline  

      operator, boom truck  

      operator and concrete  

      pump with boom operator,  

      power shovel operator......$ 31.29            19.70 

     AREA 2: LEVEL B AND C 

      Engineer when operating  

      crane with boom and jib  

      or leads 140' or longer....$ 31.91            19.70 

      Engineer when operating  

      crane with boom and jib  

      or leads 220' or longer....$ 32.23            19.70 

      GROUP 1....................$ 29.37            19.70 

      GROUP 2....................$ 24.98            19.70 

      Regular crane operator,  

      mechanic, dragline  

      operator, boom truck  

      operator and concrete  

      pump with boom operator,  

      power shovel operator......$ 30.34            19.70 

     AREA 2: LEVEL D WHEN  

     CAPPING LANDFILL 

      Engineer when operating  

      crane with boom and jib  



      or leads 140' or longer....$ 30.47            19.70 

      Engineer when operating  

      crane with boom and jib  

      or leads 220' or longer....$ 30.77            19.70 

      GROUP 1....................$ 27.82            19.70 

      GROUP 2....................$ 23.43            19.70 

      Regular crane operator,  

      mechanic, dragline  

      operator, boom truck  

      operator and concrete  

      pump with boom operator,  

      power shovel operator......$ 28.79            19.70 

     AREA 2: LEVEL D 

      Engineer when operating  

      crane with boom and jib  

      or leads 140' or longer....$ 30.72            19.70 

      Engineer when operating  

      crane with boom and jib  

      or leads 220' or longer....$ 31.02            19.70 

      GROUP 1....................$ 28.07            19.70 

      GROUP 2....................$ 23.68            19.70 

      Regular crane operator,  

      mechanic, dragline  

      operator, boom truck  

      operator and concrete  



      pump with boom operator,  

      power shovel operator......$ 29.04            19.70 

 

HAZARDOUS WASTE REMOVAL CLASSIFICATIONS      

  Group 1: Backhoe, batch plant operator, clamshell, concrete 

  breaker when attached to hoe, concrete cleaning 

  decontamination machine operator, concrete pump, concrete 

  paver, crusher, dozer, elevating grader, endloader, farm 

  tractor (90 h.p. and higher), gradall, grader,heavy 

  equipment robotics operator, loader, pug mill, pumpcrete 

  machines, pump trucks, roller, scraper (self‐ propelled or 

  tractor drawn), side boom tractor, slip form paver, slope 

  paver, trencher, ultra high pressure waterjet cutting tool 

  system, vactors, vacuum blasting machine operator, vertical 

  lifting hoist, vibrating compaction equipment 

  (self‐propelled), well drilling rig and  hydro excavator 

 

  GROUP 2: Air compressor, concrete breaker when not attached 

  to hoe, elevator, end dumps, equipment decontamination 

  operator, farm tractor (less than 90 h.p.), forklift, 

  generator, heater, mulcher, pigs (portable reagent storage 

  tanks), power screens, pumps (water), stationary compressed 

  air plant, sweeper, welding machine and water wagon 

 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 



* LABO0005‐006 10/01/2014 

 

                                  Rates          Fringes 

 

Laborers ‐ hazardous waste    

abatement: (ALCONA, ALPENA,    

ANTRIM, BENZIE, CHARLEVOIX,    

CHEBOYGAN, CRAWFORD, EMMET,    

GRAND TRAVERSE, IOSCO,    

KALKASKA, LEELANAU,    

MISSAUKEE, MONTMORENCY,    

OSCODA, OTSEGO, PRESQUE ISLE    

AND WEXFORD COUNTIES ‐ Zone    

10)   

     Levels A, B or C............$ 17.45            12.75 

     Work performed in  

     conjunction with site  

     preparation not requiring  

     the use of personal  

     protective equipment;  

     Also, Level D...............$ 16.45            12.75 

Laborers ‐ hazardous waste    

abatement: (ALGER, BARAGA,    

CHIPPEWA, DELTA, DICKINSON,    

GOGEBIC, HOUGHTON, IRON,    



KEWEENAW, LUCE, MACKINAC,    

MARQUETTE, MENOMINEE,    

ONTONAGON AND SCHOOLCRAFT    

COUNTIES ‐ Zone 11)   

     Levels A, B or C............$ 20.91            12.78 

     Work performed in  

     conjunction with site  

     preparation not requiring  

     the use of personal  

     protective equipment;  

     Also, Level D...............$ 19.91            12.78 

Laborers ‐ hazardous waste    

abatement: (ALLEGAN, BARRY,    

BERRIEN, BRANCH, CALHOUN,    

CASS, IONIA COUNTY (except    

the city of Portland);    

KALAMAZOO, KENT, LAKE,    

MANISTEE, MASON, MECOSTA,    

MONTCALM, MUSKEGON, NEWAYGO,    

OCEANA, OSCEOLA, OTTAWA, ST.    

JOSEPH AND VAN BUREN COUNTIES    

‐ Zone 9)   

     Levels A, B or C............$ 19.99            12.75 

     Work performed in  

     conjunction with site  



     preparation not requiring  

     the use of personal  

     protective equipment;  

     Also, Level D...............$ 18.99            12.75 

Laborers ‐ hazardous waste    

abatement: (ARENAC, BAY,    

CLARE, GLADWIN, GRATIOT,    

HURON, ISABELLA, MIDLAND,    

OGEMAW, ROSCOMMON, SAGINAW    

AND TUSCOLA COUNTIES ‐ Zone 8)   

     Levels A, B or C............$ 20.02            12.75 

     Work performed in  

     conjunction with site  

     preparation not requiring  

     the use of personal  

     protective equipment;  

     Also, Level D...............$ 19.02            12.75 

Laborers ‐ hazardous waste    

abatement: (CLINTON, EATON    

AND INGHAM COUNTIES; IONIA    

COUNTY (City of Portland);    

LIVINGSTON COUNTY (west of    

Oak Grove Rd., including the    

City of Howell) ‐ Zone 6)   

     Levels A, B or C............$ 23.29            12.75 



     Work performed in  

     conjunction with site  

     preparation not requiring  

     the use of personal  

     protective equipment;  

     Also, Level D...............$ 22.29            12.75 

Laborers ‐ hazardous waste    

abatement: (GENESEE, LAPEER    

AND SHIAWASSEE COUNTIES ‐    

Zone 7)   

     Levels A, B or C............$ 23.40            12.79 

     Work performed in  

     conjunction with site  

     preparation not requiring  

     the use of personal  

     protective equipment;  

     Also, Level D...............$ 22.40            12.79 

Laborers ‐ hazardous waste    

abatement: (HILLSDALE,    

JACKSON AND LENAWEE COUNTIES    

‐ Zone 4)   

     Levels A, B or C............$ 30.00            14.09 

     Work performed in  

     conjunction with site  

     preparation not requiring  



     the use of personal  

     protective equipment;  

     Also, Level D...............$ 29.00            14.09 

Laborers ‐ hazardous waste    

abatement: (LIVINGSTON COUNTY    

(east of Oak Grove Rd. and    

south of M‐59, excluding the    

city of Howell); AND    

WASHTENAW COUNTY ‐ Zone 3)   

     Levels A, B or C............$ 29.32            13.85 

     Work performed in  

     conjunction with site  

     preparation not requiring  

     the use of personal  

     protective equipment;  

     Also, Level D...............$ 28.32            13.85 

Laborers ‐ hazardous waste    

abatement: (MACOMB AND WAYNE    

COUNTIES ‐ Zone 1)   

     Levels A, B or C............$ 27.94            16.55 

     Work performed in  

     conjunction with site  

     preparation not requiring  

     the use of personal  

     protective equipment;  



     Also, Level D...............$ 26.94            16.55 

Laborers ‐ hazardous waste    

abatement: (MONROE COUNTY ‐    

Zone 4)   

     Levels A, B or C............$ 30.00            14.09 

     Work performed in  

     conjunction with site  

     preparation not requiring  

     the use of personal  

     protective equipment;  

     Also, Level D...............$ 29.00            14.09 

Laborers ‐ hazardous waste    

abatement: (OAKLAND COUNTY    

and the Northeast portion of    

LIVINGSTON COUNTY bordered by    

Oak Grove Road on the West    

and M‐59 on the South ‐ Zone    

2)   

     Level A, B, C...............$ 27.94            16.55 

     Work performed in  

     conjunction with site  

     preparation not requiring  

     the use of personal  

     protective equipment;  

     Also, Level D...............$ 26.94            16.55 



Laborers ‐ hazardous waste    

abatement: (SANILAC AND ST.    

CLAIR COUNTIES ‐ Zone 5)   

     Levels A, B or C............$ 24.97            15.19 

     Work performed in  

     conjunction with site  

     preparation not requiring  

     the use of personal  

     protective equipment;  

     Also, Level D...............$ 23.97            15.19 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 

 

WELDERS ‐ Receive rate prescribed for craft performing 

operation to which welding is incidental. 

 

================================================================ 

  

 

Unlisted classifications needed for work not included within 

the scope of the classifications listed may be added after 

award only as provided in the labor standards contract clauses 

(29CFR 5.5 (a) (1) (ii)). 

 

 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 



  

 

The body of each wage determination lists the classification 

and wage rates that have been found to be prevailing for the 

cited type(s) of construction in the area covered by the wage 

determination. The classifications are listed in alphabetical 

order of "identifiers" that indicate whether the particular 

rate is a union rate (current union negotiated rate for local), 

a survey rate (weighted average rate) or a union average rate 

(weighted union average rate). 

 

Union Rate Identifiers 

 

A four letter classification abbreviation identifier enclosed 

in dotted lines beginning with characters other than "SU" or 

"UAVG" denotes that the union classification and rate were 

prevailing for that classification in the survey. Example: 

PLUM0198‐005 07/01/2014. PLUM is an abbreviation identifier of 

the union which prevailed in the survey for this 

classification, which in this example would be Plumbers. 0198 

indicates the local union number or district council number 

where applicable, i.e., Plumbers Local 0198. The next number, 

005 in the example, is an internal number used in processing 

the wage determination. 07/01/2014 is the effective date of the 

most current negotiated rate, which in this example is July 1, 



2014. 

 

Union prevailing wage rates are updated to reflect all rate 

changes in the collective bargaining agreement (CBA) governing 

this classification and rate. 

 

Survey Rate Identifiers 

 

Classifications listed under the "SU" identifier indicate that 

no one rate prevailed for this classification in the survey and 

the published rate is derived by computing a weighted average 

rate based on all the rates reported in the survey for that 

classification.  As this weighted average rate includes all 

rates reported in the survey, it may include both union and 

non‐union rates. Example: SULA2012‐007 5/13/2014. SU indicates 

the rates are survey rates based on a weighted average 

calculation of rates and are not majority rates. LA indicates 

the State of Louisiana. 2012 is the year of survey on which 

these classifications and rates are based. The next number, 007 

in the example, is an internal number used in producing the 

wage determination. 5/13/2014 indicates the survey completion 

date for the classifications and rates under that identifier. 

 

Survey wage rates are not updated and remain in effect until a 

new survey is conducted. 



 

Union Average Rate Identifiers 

 

Classification(s) listed under the UAVG identifier indicate 

that no single majority rate prevailed for those 

classifications; however, 100% of the data reported for the 

classifications was union data. EXAMPLE: UAVG‐OH‐0010 

08/29/2014. UAVG indicates that the rate is a weighted union 

average rate. OH indicates the state. The next number, 0010 in 

the example, is an internal number used in producing the wage 

determination. 08/29/2014 indicates the survey completion date 

for the classifications and rates under that identifier. 

 

A UAVG rate will be updated once a year, usually in January of 

each year, to reflect a weighted average of the current 

negotiated/CBA rate of the union locals from which the rate is 

based. 

 

  

 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 

 

                   WAGE DETERMINATION APPEALS PROCESS 

 

1.) Has there been an initial decision in the matter? This can 



be: 

 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on 

   a wage determination matter 

*  a conformance (additional classification and rate) ruling 

 

On survey related matters, initial contact, including requests 

for summaries of surveys, should be with the Wage and Hour 

Regional Office for the area in which the survey was conducted 

because those Regional Offices have responsibility for the 

Davis‐Bacon survey program. If the response from this initial 

contact is not satisfactory, then the process described in 2.) 

and 3.) should be followed. 

 

With regard to any other matter not yet ripe for the formal 

process described here, initial contact should be with the 

Branch of Construction Wage Determinations.  Write to: 

 

            Branch of Construction Wage Determinations 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 



 

2.) If the answer to the question in 1.) is yes, then an 

interested party (those affected by the action) can request 

review and reconsideration from the Wage and Hour Administrator 

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

 

            Wage and Hour Administrator 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

The request should be accompanied by a full statement of the 

interested party's position and by any information (wage 

payment data, project description, area practice material, 

etc.) that the requestor considers relevant to the issue. 

 

3.) If the decision of the Administrator is not favorable, an 

interested party may appeal directly to the Administrative 

Review Board (formerly the Wage Appeals Board).  Write to: 

 

            Administrative Review Board 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 



4.) All decisions by the Administrative Review Board are final. 

 

================================================================ 

 

          END OF GENERAL DECISION 

� 




